STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENI NG DATE 12/ 01/ 05 IN LOS ANGELES COUNTY AT VARI QUS 12/ 02/ 05
CONTRACT NUMBER 07-242604 LOCATI ONS CONTRACT CCDE 'B '

87 CONTRACT | TEMS

FEDERAL Al D ACST-710- 1(783)E
PHG- 710- 1( 783) E

TOTAL NUMBER OF WORKI NG DAYS 440
PERCENT OVER EST 4. 47

916 635-9370
00858149
FAX 916 635-1527

LOCATI ON 07-LA-710-17.3/26.3
UPGRADE MEDI AN BARRI ER
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 6. 0%
PROPGCSALS | SSUED 17 FUND TOTAL HA27 20, 000, 000
NUMBER OF BI DDERS 2 ENG NEERS EST 18, 364, 195. 00 AMOUNT OVER 821, 215. 20
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 19, 185, 410. 20 1 COOPER MYERS A JO NT VENTURE
P O BOX 2948
RANCHO CORDOVA CA 95741-2948
2 21, 045, 312. 00 2 BRUTOCO ENG NEERI NG AND

CONSTRUCTI ON | NC
P O BOX 429
FONTANA CA 92334

909 350- 3535
00247770
FAX 909 350-6820



07-242604
07-LA-710-1

12/ 01/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 2

12/ 02/ 05
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ALCORN FENCE
SUN VALLEY CA

ANDERSON DRI LLI NG
CHI NO CA

E D M ENTERPRI SE
MORENO VALLEY CA

I NTEGRI TY REBAR PLACERS
MJURRI ETA CA

PENHALL COVPANY
ANAHEI M CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

FENCI NG AND METAL BEAM GUARD RAI L ( PARTI AL)

CAST I N DRI LLED HOLE PI LE ( PARTI AL)

ELECTRI CAL ( PARTI AL)

REI NFORNCI NG STEEL ( PARTI AL)

GRI NDI NG, SAWCUTTI NG AND JO NT SEALS ( PARTI AL)

STRI PI NG AND MARKI NG ( PARTI AL)



07-242604
07-LA-710-1
12/ 01/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 3
12/ 02/ 05

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ALCORN FENCE
SUN VALLEY CA

ANDERSON DRI LLI NG
CHI NO CA

J F L ELECTRIC
LOS ANGELES CA

MODERN ALLOYS
STANTON CA

ORTlI Z ASPHALT
SAN BERNARDI NO CA

PENHALL COVPANY
ANAHEI M CA

R AND D STEEL
COVPTON CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

WASTE BY RAI L
NEWPORT BEACH CA

METAL BEAM GUARD RAIL (PORTI ON)

CAST I N DRI LLED HOLE ( PORTI ON)

ELECTRI CAL ( PORTI ON)

MEDI AN BARRI ER ( PORTI ON)

ASPHALT CONCRETE PAVI NG ( PORTI ON)

JO NT SEAL ( PORTI ON)

REBAR ( PORTI ON)

CONSTRUCTI ON AREA S| GNS ( PORTI ON)

STRI PI NG ( PORTI ON)

HAZARDOUS WASTE ( PORTI ON)



07-242604 Bl D245

07-LA-710-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
12/ 01/ 05 12/ 02/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 7, 500. 00 7, 500. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 440 3, 000. 00 1, 320, 000. 00
3 071322 TEMPORARY FENCE ( TYPE CL-1.8) M 24 208. 00 4,992. 00
4 074018 HEALTH AND SAFETY PLAN LS LUWP SUM 8, 000. 00 8, 000. 00
5 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 75, 000. 00 75, 000. 00
PREVENTI ON PLAN
6 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 200, 000. 00 200, 000. 00
7 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 10, 500. 00 10, 500. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 730, 000. 00 730, 000. 00
9 (S) 120120 TYPE 111 BARRI CADE EA 9 100. 00 900. 00
10 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 91 30. 00 2,730.00
11 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 15, 700 80. 00 1, 256, 000. 00
12 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 142 120. 00 17, 040. 00
13 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 6, 200 70. 00 434, 000. 00
14 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 16, 200 2.03 32, 886. 00
STRI PE
15 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 32, 200 1.52 48, 944. 00
16 (S) 150722 REMOVE PAVEMENT MARKER EA 15, 100 1.01 15, 251. 00
17 150806 REMOVE PI PE M 7 225. 00 1,575.00
18 034946 REMOVE ASBESTOS CEMENT Pl PE M 20 210. 00 4, 200. 00
19 150820 REMOVE | NLET EA 4 850. 00 3, 400. 00
20 152430 ADJUST | NLET EA 2 2,100. 00 4, 200. 00
21 153210 REMOVE CONCRETE % 20 255. 00 5, 100. 00
22 155003 CAP | NLET EA 4 1, 500. 00 6, 000. 00
23 157561 BRI DGE REMOVAL ( PORTI ON), LOCATI ON A LS LUMP SUM 52, 000. 00 52, 000. 00
24 157562 BRI DCE REMOVAL ( PORTI ON), LOCATION B LS LUWP SUM 49, 000. 00 49, 000. 00
25 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00 10, 000. 00
26 190101 ROADWAY EXCAVATI ON VB 24, 200 50. 00 1, 210, 000. 00
27 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 740 70. 00 51, 800. 00
(AERI ALLY DEPGCSI TED LEAD)
28 190106 ROADWAY EXCAVATI ON ( TYPE Z- 3) VB 490 70. 00 34, 300. 00
(AERI ALLY DEPGCSI TED LEAD)
29 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 10, 000. 00 10, 000. 00
30 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 552 350. 00 193, 200. 00
31 (F) 192053 STRUCTURE EXCAVATI ON (TYPE Z-2) VB 12 130. 00 1, 560. 00
(AERI ALLY DEPGCSI TED LEAD)
32 (F) 193003 STRUCTURE BACKFI LL ( BRI DCE) VB 502 120. 00 60, 240. 00
33 260301 CLASS 3 AGCGREGATE BASE VB 9, 310 85. 00 791, 350. 00



07-242604 Bl D245

07-LA-710-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
12/ 01/ 05 12/ 02/ 05

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

34 280000 LEAN CONCRETE BASE VB 6, 480 255. 00 1, 652, 400. 00

35 390103 ASPHALT CONCRETE ( TYPE B) TONN 8 100. 00 800. 00

36 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS V3 64 15. 00 960. 00
AREA)

37 401000 CONCRETE PAVENMENT VB 11, 200 320. 00 3, 584, 000. 00

38 404092 SEAL PAVEMENT JOI NT M 4, 880 30. 00 146, 400. 00

39 404094 SEAL LONG TUDI NAL | SOLATI ON JOI NT M 14, 900 20. 00 298, 000. 00

40 (S) 420201 GRI ND EXI STI NG CONCRETE MR 4, 560 5. 00 22, 800. 00
PAVEMVENT

41 (S) 490657 600 MV CAST- | N- DRI LLED- HOLE CONCRETE M 300 490. 00 147, 000. 00
PI LI NG

42 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 62 350. 00 21, 700. 00

43 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 255 850. 00 216, 750. 00

44 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 79 900. 00 71, 100. 00
(TYPE N)

45 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 187.5 2, 250. 00 421, 875. 00

46 510526 M NOR CONCRETE ( BACKFI LL) VB 34 190. 00 6, 460. 00

47 511106 DRI LL AND BOND DOWEL M 173 90. 00 15, 570. 00

48 (S) 512233 FURNI SH PRECAST PRESTRESSED CONCRETE EA 2 25, 000. 00 50, 000. 00
G RDER (25 M- 30 M

49 (S) 512500 ERECT PRECAST PRESTRESSED CONCRETE EA 2 6, 700. 00 13, 400. 00
G RDER

50 515020 REFI NI SH BRI DGE DECK MR 27 370. 00 9, 990. 00

51 (S) 519120 JONT SEAL (MR 15 M) M 28 100. 00 2, 800. 00

52 ( SF)520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 63, 000 2.31 145, 530. 00

53 (SF)540101 ASPHALT MEMBRANE WATERPROCFI NG MR 3 300. 00 900. 00

54 641132 300 MM PLASTI C PI PE M 130 56. 00 7, 280. 00

55 650069 450 MM REI NFORCED CONCRETE Pl PE M 3 520. 00 1, 560. 00

56 650075 600 MV REI NFORCED CONCRETE Pl PE M 520 270. 00 140, 400. 00

57 665733 450 MM SLOTTED CORRUGATED STEEL PI PE M 22 250. 00 5, 500. 00
(2.01 MM THI

58 680466 200 MM PERFORATED STEEL Pl PE UNDERDRAI N M 140 155. 00 21, 700. 00
(2.01 MM THI CK)

59 731521 M NOR CONCRETE ( S| DEWALK) VB 20 600. 00 12, 000. 00

60 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 26, 410 3.10 81, 871. 00

61 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 47 202. 00 9, 494. 00

62 (S) 839303 SINGLE THRI E BEAM BARRI ER ( STEEL POST) M 140 215. 00 30, 100. 00

63 034947 CONCRETE BARRI ER ( TYPE 60W M 4, 630 440. 00 2,037, 200. 00

( MODI FI ED)



07-242604 Bl D245

07- LA-710- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
12/ 01/ 05 12/ 02/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

64 839703 CONCRETE BARRI ER ( TYPE 60C) M 3, 200 300. 00 960, 000. 00

65 034948 CONCRETE BARRI ER ( TYPE 60C) M 140 320. 00 44, 800. 00
(W TH SCUPPERS)

66 034949 CONCRETE BARRI ER ( TYPE 60G) M 390 220. 00 85, 800. 00
( MODI FI ED)

67 839706 CONCRETE BARRI ER ( TYPE 60G) M 120 220. 00 26, 400. 00

68 (F) 049886 CONCRETE BARRI ER TYPE 60GA M 86 300. 00 25, 800. 00
(MODI FI ED)

69 034950 CONCRETE BARRI ER ( TYPE 60GC) M 220 225. 00 49, 500. 00
(MODI FI ED)

70 839709 CONCRETE BARRI ER ( TYPE 60GE) M 80 600. 00 48, 000. 00

71 034951 CONCRETE BARRI ER ( TYPE 60GE) M 380 500. 00 190, 000. 00
( MODI FI ED)

72 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 16, 700 1.01 16, 867. 00

73 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 380 3.04 1, 155. 20

74 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 31, 500 .67 21, 105. 00
(BROKEN 10.98 M- 3.66 M

75 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 17, 100 .34 5, 814. 00

76 (S) 034952 100 MM PAI NT TRAFFI C STRI PE M 31, 500 .34 10, 710. 00
(2- COAT) (BROKEN 10.98 M- 3.66 M

77 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 17, 300 1.52 26, 296. 00

78 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 13, 300 3.04 40, 432. 00

79 (S) 860889 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 37, 600. 00 37, 600. 00

80 (S) 861088 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 79, 100. 00 79, 100. 00

81 (S) 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 128, 400. 00 128, 400. 00

82 (S) 034953 MODI FY SOFFI T LI GHTI NG ( COUNTY) LS LUMP SUM 26, 000. 00 26, 000. 00

83 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00

84 839576 END CAP (TYPE A) EA 3 420. 00 1, 260. 00

85 839578 END CAP ( TYPE TO) EA 3 490. 00 1, 470. 00

86 839705 CONCRETE BARRI ER ( TYPE 60E) M 35 500. 00 17, 500. 00

87 999990 MOBI LI ZATI ON LS LUMP SUM 1,514, 193. 00 1,514, 193. 00

TOTAL 19, 185, 410. 20



07-242604 Bl D245

07-LA-710-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
12/ 01/ 05 12/ 02/ 05
| TEM SECOND
Bl D AMOUNT

1 7,500. 00 7500. 00

2 1, 800. 00 792000. 00

3 250. 00 6000. 00

4 8, 000. 00 8000. 00

5 75, 000. 00 75000. 00

6 85, 000. 00 85000. 00

7 50, 000. 00 50000. 00

8 995, 000. 00 995000. 00

9 170. 00 1530. 00
10 46. 00 4186. 00
11 60. 00 942000. 00
12 365. 00 51830. 00
13 84. 00 520800. 00
14 2.30 37260. 00
15 1.70 54740. 00
16 1.15 17365. 00
17 350. 00 2450. 00
18 380. 00 7600. 00
19 1, 150. 00 4600. 00
20 9, 600. 00 19200. 00
21 219. 00 4380. 00
22 3, 500. 00 14000. 00
23 35, 000. 00 35000. 00
24 35, 000. 00 35000. 00
25 10, 000. 00 10000. 00
26 48. 00 1161600. 00
27 165. 00 122100. 00
28 303. 00 148470. 00
29 10, 000. 00 10000. 00
30 700. 00 386400. 00
31 350. 00 4200. 00
32 250. 00 125500. 00
33 68. 00 633080. 00
34 198. 00 1283040. 00
35 73. 00 584. 00
36 163. 00 10432. 00
37 310. 00 3472000. 00
38 41. 00 200080. 00
39 24. 00 357600. 00




07-242604 Bl D245

07-LA-710-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 8

12/ 01/ 05 12/ 02/ 05
| TEM SECOND

Bl D AMOUNT

40 12. 00 54720. 00
41 600. 00 180000. 00
42 750. 00 46500. 00
43 1, 600. 00 408000. 00
44 1, 400. 00 110600. 00
45 3, 600. 00 675000. 00
46 215. 00 7310. 00
47 90. 00 15570. 00
48 28, 000. 00 56000. 00
49 16, 000. 00 32000. 00
50 600. 00 16200. 00
51 445. 00 12460. 00
52 4.50 283500. 00
53 2, 000. 00 6000. 00
54 138. 00 17940. 00
55 1, 050. 00 3150. 00
56 335. 00 174200. 00
57 715. 00 15730. 00
58 173. 00 24220. 00
59 475. 00 9500. 00
60 2.50 66025. 00
61 240. 00 11280. 00
62 255. 00 35700. 00
63 628. 00 2907640. 00
64 285. 00 912000. 00
65 340. 00 47600. 00
66 302. 00 117780. 00
67 310. 00 37200. 00
68 323.00 27778. 00
69 320. 00 70400. 00
70 1, 400. 00 112000. 00
71 1, 400. 00 532000. 00
72 1.10 18370. 00
73 3.20 1216. 00
74 .72 22680. 00
75 .36 6156. 00
76 . 36 11340. 00
77 1.60 27680. 00
78 3. 20 42560. 00




07-242604 Bl D245

07-LA-710-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
12/ 01/ 05 12/ 02/ 05
| TEM SECOND
Bl D AMOUNT
79 31, 000. 00 31000. 00
80 47, 000. 00 47000. 00
81 78, 000. 00 78000. 00
82 13, 000. 00 13000. 00
83 .00 0. 00
84 500. 00 1500. 00
85 585. 00 1755. 00
86 615. 00 21525. 00
87 2, 000, 000. 00 2000000. 00

TOT 21, 045, 312. 00



